

**Questions and answers
EU-udbud 2016/S 213-387644
Transmission Electron Microscope**

| Spørgsmål og svar 1 af 25.11 | | |
|-------------------------------------|--|--|
| 1 | Can we kindly ask for extension of the deadline for the receipt of tender until December 22nd 2016? | We can't extend the deadline. |
| 2 | What do you mean with "July 2017: Implementation"? | Implementation: Delivery and installation of the TEM. Please also see appendix 4 for additional information about the proces after contract signing. |
| 3 | What do you mean with September/October "Clinical Comissioning"? (we guess it is the date when customer can begin to work with the TEM) | That's the date when the customer can use the TEM in a clinical setup (Patient diagnosis). Please also see appendix 4 for additional information about the proces after contract signing. |